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2- Make changes to Section C - Descriptions and Specifications.

1. CONTRACT ID CODE PAGE OF  PAGES

J 1 28

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

16C. DATE SIGNED

BY 09-Apr-2004

16B. UNITED STATES OF AMERICA15C. DATE SIGNED15B. CONTRACTOR/OFFEROR

(Signature of Contracting Officer)(Signature of person authorized to sign)

8. NAME AND ADDRESS OF CONTRACTOR  (No., Street, County, State and Zip Code) X W912EF-04-R-0015

X 9B. DATED (SEE ITEM 11)
18-Mar-2004

10B. DATED  (SEE ITEM 13)

9A. AMENDMENT OF SOLICITATION NO.

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

X The above numbered solicitation is amended as set forth in Item 14.  The hour and date specified for receipt of Offer  X is extended, is not extended.

Offer must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended by one of the following methods: 
(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF YOUR ACKNOWLEDGMENT TO BE 
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN  
REJECTION OF YOUR OFFER.  If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, 
provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO:  (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
 CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying 
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT:   Contractor is not,   is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter
 where feasible.)

10A. MOD. OF CONTRACT/ORDER NO.

0001

2. AMENDMENT/MODIFICATION NO. 5. PROJECT NO.(If applicable)

6. ISSUED BY

3. EFFECTIVE DATE

09-Apr-2004
CODE

WALLA WALLA DISTRICT
CONTRACTING DIVISION
201 N THIRD AVENUE
WALLA WALLA WA 99362-1876

W912EF 7. ADMINISTERED BY  (If other than item 6)

4. REQUISITION/PURCHASE REQ. NO.

CODE W912EF

FACILITY CODECODE

EMAIL:TEL:

 



W912EF-04-R-0015 
0001 

Page 2 of 28 
 

 

SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
        QUESTIONS FROM SITE VISIT 
 
Questions Submitted at Site Visit and Answers  
 
Question 1)  Page 13, under Dust Mop/Sweep lists 6th floor all rooms and galleries.  Is this an error, which should 
be listed on the 5th floor rooms and galleries? 
 
Answer:  Please see additional information listed in the amendment under Square Feet by Location. 
 
Question 2)  When cleaning areas that have potential electrical hazards will the Corps of Engineers provide safety 
training as to electrical hazards?  
 
Answer:  All safety questions related to the proper cleaning of equipment should be directed to the COR.  The COR 
will work with the Safety Officer at Little Goose Project to review all safety concerns at the pre-work meeting. 
 
Question 3)  The 9th floor lunch room does not seem to be listed other than the cleaning of the windows.  Shall we 
cover the floor maintenance requirements of this floor area under the proposed work schedules? 
 
Answer:  The floor of the lunchroom needs to be cleaned to conform to the AQL for the service.   
  
 
SECTION C - DESCRIPTIONS AND SPECIFICATIONS  
 
 
Replace Solicitation Section C with the Following:  
 
        SCOPE OF WORK 
 
SECTION C-1 GENERAL INFORMATION 
 
C-1.1 SCOPE OF WORK   
 
The Contractor must provide personnel, materials, supplies, equipment and other items and services necessary to 
perform janitorial services at Little Goose Lock and Dam as outlined in this Performance Work Statement (PWS). 
This contract is a fixed-price, performance-based service contract where desired outcomes are defined and measured 
while contractor methods are generally not constrained or directed. 
 
The scope includes mopping, buffing, stripping, waxing and/or sealing, vacuuming, spot cleaning and steam 
cleaning various flooring and floor covering materials including those on   stairways, landings, and surfaces. 
Dusting, cleaning of windows and window coverings, upholstery cleaning, cleaning of restroom facilities and 
fixtures, cleaning of lunchroom and kitchen appliances, fixtures and facilities and trash removal is also included in 
the scope. 
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Estimated Quantities Consumables 

 
The following is, an estimated quantity of most major supplies, necessary for a 1-year period for Little Goose Lock 
& Dam. 
 
 Toilet Tissue     1,000 Rolls 
 Toilet Seat Protectors    5,250 Sheets 
 Paper Towels     96,000 Sheets 
 Garbage Can Liners, 30 Gallon   1,750 Liners 
 Garbage Can Liners, 55 Gallon   300 Liners 
 Waste Basket Liners    2,000 Liners 
 Liquid Hand Soap    20 Gallons 
 Powdered Soap     200 Pounds 
 Deodorant Cakes     200 Cakes 
 Bar Soap     100 Bars 
 
NOTE: 

 
The above estimated quantities are for information purposes only.  In no event will they limit the project to these 
quantities or types of supplies.  In no event will the increased or decreased usage of the above estimated quantities 
constitute sufficient grounds for contract adjustment. 

 
   
C-1.2. CONTRACTOR PERSONNEL 
 
C-1.2.1.  The Contractor must designate an experienced on-site supervisor with written authority to act in behalf of 
the Contractor in dealing with the Government. The primary duties of the supervisor will be to supervise employees 
and to serve as quality control person, with full responsibility described in C-1.3. Quality Control. This individual 
will have a thorough knowledge of the contract requirements and the work to be performed under this contract as 
well as a minimum of two years Quality Control (QC) experience in an industrial arena. The name, phone number, 
fax number and email address of this person must be designated in writing to the Contracting Officer’s 
Representative (COR) at the pre-work meeting. 
 
C-1.2.1.1. The Contractor’s field supervisor shall meet on a weekly basis with the Contracting Officer’s 
Representative and/or inspector to discuss and eliminate any problems that exist in fulfilling this contract. 
 
C-1.2.1.2. The name, address, telephone number and qualifications of the contractors supervisor shall be submitted 
in writing to the Contracting Officer’s Representative within 10 days after award of the contract and immediately 
upon any change of supervisor thereafter. 
 
C-1.2.1.3. The on-site supervisor must have full authority to act for the Contractor on all matters relating to daily 
operation of this contract. 
 
C-1.2.1.4 The on-site supervisor must be able to fluently read, write, speak, and understand English. 
 
C-1.2.2.  Contractor Personnel. To minimize risk, the Contractor must not employ persons for work on this contract 
if the COR considers such person a risk to the health, safety, security or well being of the public or Government 
employees or mission of the Government. 
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C-1.2.2.1.  Contractor personnel and regular subcontractors must wear clothing marked with identifying name of the 
Contractor. All Contractor vehicles must be readily identified with either permanent or magnetic signs that state the 
Company’s name. A logo with the Company’s name will be approved by the COR for use. 
 
C-1.2.2.2.  The Contractor employees must be skilled in janitorial services and capable of performing the work 
under this contract. All employees of the Contractor or subcontractors shall be 18 years of age or older. 
 
C-1.2.2.3. The Government may require the Contractor to discontinue using any employee in the performance of the 
work specified in this contract determined by the Government to be unsatisfactory. 
 
C-1.2.2.4. The contractor and contractor employees shall perform all work in such a way as not to interfere with 
regularly scheduled Government operational activities. 
 
C-1.2.2.5. Contractor employees will not be permitted to bring guests, family members, or non-employees to the job 
site at any time. 
 
C-1.2.2.6. The workers will not adjust mechanical and/or electrical equipment controls. 
 
C-1.2.2.7. Training. The Contractor must ensure that all employees and subcontractors have current safety training 
covering safe work practices, personal protective equipment, proper house keeping, and fire protection. The 
Contractor must also ensure that all employees have necessary certificates as required by local, state, and Federal 
laws. The Contractor must apply risk management strategies to ensure personnel safety, and must comply with 
safety requirements articulated in EM 385-1-1, the US Army Corps of Engineers Safety Manual. The safety manual 
can be accessed at: 
 http://www.usace.army.mil/inet/usace-docs/eng-manuals/em385-1-1/toc.htm 
 
C-1.2.2.8. Circumstances to be reported.  The Contractor or the Contractor’s employees shall report any 
circumstances of needed repair of the facility or unusual soiling of an area which may affect the performance of the 
work and unhealthful or hazardous conditions or any delayed or interference with the work caused by the employees 
or the Government.  Such report shall be made immediately upon discovery by the Contractor to the Control Room 
and to the COR. 
 
C-1.2.2.9. Vehicles.  All employees of the Contractor will park their personal vehicles and Contractor’s vehicles in 
areas and during times designated by the COR.  All vehicles shall be in good working condition, not dripping oil, 
etc. Vehicles will NOT be parked over Fishway. 
 
C-1.2.2.10. Lost & Found  It is the responsibility of the Contractor to instruct that all articles of possible personal or 
monetary value found by the Contractor’s employees be turned in to the COR. 
 
C-1.2.3.  Security Requirements. The Contractor must provide a list of names of individuals who may require access 
to each facility over the course of the contract. The list will supply details such as the first and last name and driver’s 
license number of the individual as well as a description and license plate number of the vehicle used by the 
individual. The COR will notify the Contractor when access has been authorized. The Contractor must notify the 
facility at least three workdays in advance of the access date that an individual on the list will visit the project. If a 
“call out” is requested by the project, the Contractor shall supply the name from the authorized list. Contractor 
employees who are not US citizens will be cleared for access prior to entering any project facilities. A request for 
access must be submitted in writing to the USACE Walla Walla District Security Office forty-five days in advance 
of the access date. The COR will notify the Contractor when access has been authorized. Contractor employees must 
wear a picture identification card at all times while providing work under this contract. Identification will include 
employee name, photograph, company name, and the effective date of the identification card. The Contractor shall 
provide these identification cards. Physical security at various project locations is subject to change with very little 
notice. When advised by the COR, the Contractor employees and subcontractors must comply with all changing 
requirements. Such changes may reduce access to certain areas under this contract and may restrict the Contractor’s 
ability to drive onto the dams. 
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C-1.3. QUALITY CONTROL 
 
C-1.3.1 The Contractor must provide the COR a quality control plan for acceptance at the pre-work conference. The 
COR will notify the Contractor of acceptance or required modifications to the plan before the contract start date. The 
Contractor must make appropriate modifications and obtain acceptance of the plan by the COR before the work may 
begin. If the quality control plan is not approved before the contract start date, the plan will be considered a draft and 
may be used for routine work pending final approval. All work permitted, prior to approval of the quality control 
plan must be authorized by the COR. 
 
C-1.3.2.  The Quality Control plan must minimally include: 
 
C-1.3.2.1.  A description of the inspection system for all services listed on the Performance Requirements Summary 
(PRS). The description must specify a monitoring strategy and include both the frequency and location of 
inspections, and the titles and organizational placement of the inspectors. 
 
C-.1.3.2.2.  A description of the methods to be used for identifying and preventing defects in the quality of service 
performed. 
 
C-1.3.2.3.  A description of the records to be kept to document inspections and corrective or preventive actions 
taken. 
 
C-1.3.3 Records of Quality Control inspections must be kept and made available to the COR, when required by 
schedule or request, throughout the contract performance period and for the period after contract completion until 
final settlement of any claims under this contract. 
 
C-1.4. QUALITY ASSURANCE  
 
The Government will evaluate the Contractor’s performance under this contract for those tasks listed on the 
Performance Work Statement (PWS), to establish acceptance of monthly invoices and as the basis for payment. The 
COR or Quality Assurance (QA) evaluators will follow the methods of surveillance specified in the PRS; generally 
systematic random sampling will be employed. Government personnel will record all QA inspections, and the COR 
will retain such records. 
 
C-1.5. MEETINGS & COMMENCEMENT 
 
C-1.5.1.  Pre-Work Meeting. Before commencement of work on this contract, the Contractor must attend a pre-work 
meeting at a time and place mutually agreed to by the Contractor and the COR. At this meeting, the COR will 
establish lines of authority and Government procedures for contractual administrative and work issues. The schedule 
of required submittals and reports will also be discussed. The Contractor shall submit, in completed form, the 
following items at the pre-work conference:  Certificate(s) of Insurance and Letter of Authority for the Contract 
Supervisor. The contractor will submit in draft form, the following items at the pre-work meeting: Quality Control 
Plan; Accident Reporting Plan; Accident Prevention Plan; Activity Hazardous Analysis Plan; Hazardous Material 
Communication Plan; Hazardous Waste Disposal Plan; A list of any subcontractors; and a list of names and 
addresses of all employees who will be working for the Contractor, and a list of all vehicles, vessels and equipment 
to be used by the Contractor. 
 
C-1.5.2.  Payment Schedule. In addition to the submittals listed above, the Contractor must submit a payment 
schedule for COR approval within 15 days after receipt of notice of contract award. The schedule will reflect the 
work to be performed during each month and the method the Contractor proposes to invoice the Government. 
Note: The Government cannot pay for services that have not been performed; therefore, the payment schedule 
should reflect the work to be performed and the invoice for each month of the contract period. 
 
C-1.5.3.  Commencement. The draft plans noted above must be approved by the COR prior to commencement of 
work by the Contractor. Failure to complete plans approved by the COR will result in delays in notification to 
proceed. Delay due to this reason shall not be the basis of a Contractor claim. 
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C-1.5.4.  Monthly Contract Meetings. The Contract Manager must meet monthly with the COR to review the past 
month’s performance and to discuss contract issues. The meetings will be held at a time and location agreed to by 
the COR and the Contract Manager before the meeting. The Contractor must submit a draft invoice for the previous 
month no less than 5 days before the monthly meeting. 
 
C-1.6 PHYSICAL SECURITY 
 
C-1.6.1.  The Contractor must ensure that all Government facilities, property, and materials must be appropriately 
secured at all times and that all doors, gates, enclosures, etc. are locked or secured as they were found. Specific 
security conditions may change based on threats to national defense, and based on the risk of specific facilities to 
these threats. The Contractor must abide by these changing conditions at all times.  
 
C-1.6.2.  Key Control. The Contractor must ensure all keys issued to the Contractor by the Government are not lost, 
stolen or duplicated and are not used by unauthorized persons. 
 
C-1.6.2.1.  The Contractor must immediately report to the COR any occurrences of lost or stolen keys. 
 
C-1.6.2.2.  In the event keys, other than master keys are lost or stolen, the Contractor may be required, upon written 
direction of the COR, to re-key or replace the keys and the affected lock or locks without cost to the Government. 
The Government may, however, at its option, replace the keys, affected lock, or locks or perform re-keying and 
deduct the cost of such from the monthly payment due the Contractor. If a master key is lost or stolen, the 
Government must replace all locks and keys for that system. The total cost of such replacement will be deducted 
from the monthly payment due the Contractor.   
 
C-1.6.2.3.  The Contractor must prohibit the use of keys issued by the Government by any persons other than the 
Contractor’s employees. The Contractor must not facilitate access of secured areas to persons other than Contractor 
personnel or subcontractors engaged in performance of contract work requirements. 
 
C-1.6.3.4. The Contractor shall provide a record of their key control log to the COR at least once every 6 months, or 
more often, if there is a change in personnel.  
 
C-1.6.3.5. The Contractor shall sign for all keys issued by the Government. Only the individual who signs this 
contract on behalf of the Contractor or designated representative, shall be authorized to sign for keys. 
 
C-1.6.3.6. All keys issued to the Contractor shall be returned to the Government where the keys were issued before 
final payment will be made for work performed under this contract. 
 
 
C-1.7. HOURS OF OPERATION 
 
C-1.7.1. Normal Hours of Operation. The Contractor must meet requirements of this contract seven (7) days per 
week, 365 days per year. The Contractor will begin work at 3:00 PM and continue until the contract requirements 
are met.  
 
C1.7.2. Janitorial work performed under this contract will be at such hours as are shown on an up-to-date schedule 
prepared on a monthly basis by the Contractor and approved by the COR prior to commencement of work. 
Contractor’s work schedule shall indicate the location and time the required service is provided. This work must 
result in a minimum conflict between the project and Contractor’s employees. Work schedule shall indicate 
Contractor’s activities on the project at least ten (10) days in advance and shall be subject to adjustment upon 
notification by the COR that a conflict with necessary project maintenance work has developed.  The COR will 
notify the contractor of necessary schedule changes 48 hours in advance where possible. Within ten (10) days after 
date of award of the contract, the Contractor shall submit for the approval of the COR a detailed work schedule.  
After the work schedule has been approved, a copy of it will be posted in each restroom and various places that the 
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Contractor will be working.  The Contractor shall initial this work schedule each day to show the specific items of 
work that were accomplished. 
 
C-1.8. CONSERVATION OF RESOURCES  
 
C-1.8.1.  The Contractor must ensure employees practice utility conservation. The Contractor is responsible for 
operating under conditions that prevent the waste of utilities to include, but are not limited to:  
 
Turning off lights when not necessary for work. 
 
Turning off water faucets and valves when not in use. 
 
C-1.8.2.  Environmental and Hazardous Materials. The Contractor must establish systems and controls to minimize 
use of hazardous materials and generation of hazardous wastes, maximize recycling of materials and comply with 
local, state and Federal guidelines for hazardous material and waste storage and disposal. The Contractor will 
furnish the Government with copies of all Material Safety Data Sheets (MSDS) before using or storing such 
chemicals in Government facilities. No propane-powered equipment will be allowed in the powerhouse. 
 
C-1.8.3. All wastewater shall be neutralized and shall be disposed of only in areas approved by the COR. 
 
C-1.9. RECORDS   
 
The Contractor is responsible for creating and providing reports and records that are specifically cited in the PWS or 
required by the provisions of a mandatory directive listed in section C-6, Applicable Publications, and Forms. 
Timely communication of the following records are critically important:  accident and incident reports, vandalism 
and property damage reports, pesticide application reports, as-built sketches and drawings, contractor personnel 
safety exposure hours, equipment utilization hours, security breaches, hazardous waste management and disposal 
and hazardous material spills. The Contractor must comply with their approved plans. Refer to C-7.1, Required 
Reports. 
 
SECTION C-2 DEFINITIONS 
 
C-2.1. Acceptable Quality Level (AQL). A predetermined value selected and used by the Government Quality 
Assurance inspector to distinguish between satisfactory and unsatisfactory performance. For evaluation by random 
sampling, AQL’s are stated in percentages and have three parts:  lot size, sample size, and allowable reject level. 
 
C-2.2.  Allowable Reject Level (ARL). The allowable margin of error observed under a statistically sound, quality 
assurance surveillance. 
 
C-2.3.  Clean. To remove dirt, water streaks, mop marks, mop strands, gum, grease, tar, or any other extraneous 
matter from all surfaces or objects in order to present an overall appearance of cleanliness. 
 
C-2.4.  Contracting Officer (CO). “Contracting Officer” is the person executing this contract on behalf of the 
Government, and is the only person authorized to obligate the Government or change the terms of the contract.  
 
C-2.5.  Contracting Officer’s Representative (COR). An individual designated in writing by the Contracting 
Officer responsible for technical management of the contractor. 
 
C-2.6.  Contractor. The term Contractor refers to the prime Contractor and all contractor employees and personnel. 
The prime Contractor shall be responsible for ensuring all subcontractors comply with the provisions of this 
contract. 
 
C-2.7.  Deduct Percentage. The percentage obtained when the price for providing a specific requirement for a 
billing cycle is diminished because the OAR is below the AQL. 
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C-2.8.  Defective Service. A service or output that does not meet the standard of performance requirement specified 
in the contract for that service. 
 
C-2.9.  Observed Acceptance Rate (OAR). The observed rate of acceptable performance based on statistically 
sound, quality assurance surveillance. 
 
C-2.10.  Performance Requirement. The line of reasoning that divides acceptable and unacceptable performance 
of a task according to the Performance Work Statement and the Inspection of Services clause. It is the number of 
defects or maximum percentage of defects in the lot that is acceptable. 
 
C-2.11.  Quality Assurance (QA). A planned and systematic pattern of all Government actions necessary to 
provide confidence that adequate technical requirements are established; products and services conform to 
established technical requirements; and satisfactory performance is achieved. For purposes of this contract, quality 
assurance refers to actions by the Government assurance functions for a contracted service. 
 
C-2.12.  Quality Assurance Representative (QAR). An individual designated to inspect the Contractor’s 
performance.  
 
C-2.13.  Quality Control (QC). Those actions taken by a Contractor to control the production of outputs to ensure 
that they conform to the contract requirements. 
 
SECTION C-3 GOVERNMENT FURNISHED SERVICES 
 
The Government will furnish water and electric power necessary for the performance of the work without cost to the 
Contractor. These utilities will be available only at existing outlets. The Contractor shall furnish all extensions and 
adapters. No other utilities will be provided. Janitorial closets are available in each facility. 
  
C-3.1. Except for those items or services specifically stated in Section C-3, the Contractor must furnish everything 
necessary to perform this contract according to all its terms. The Contractor must provide all training to Contractor 
employees required by applicable safety, health or licensing requirements. 
 
C-3.2. The janitorial closets/cages in the facilities being serviced are available for use by the Contractor for the 
purpose of storage of his materials and equipment, excluding flammable materials. Contractor will be responsible 
for the orderliness and cleanliness of these closets/cages and facilities shall be maintained to the same standard of 
cleanliness as all other areas covered under this contract. 
 
The Government will not be responsible in any way for damage to the Contractor’s stored supplies, materials or 
equipment. 
 
SECTION C-4 CONTRACTOR-FURNISHED ITEMS AND SERVICES  
 
C-4.1. The Contractor shall submit for COR approval at the pre-work meeting a list of supplies, material, and 
equipment to be used on the job with manufacturer’s recommendations on the use of all materials. All 
equipment items shall be in good or better condition and be capable of efficiently accomplishing the task for which 
they are designed. The Contractor shall submit Material Safety Data Sheets (MSDS) on all cleaning chemicals and 
solutions. 
The following are definitions for the major types of cleaning agents and supplies. It is not the intent of the following 
definition to imply that these are the only materials necessary to comply with the provisions of the contract. 
  
C-4.1.1. Chemicals.  All chemicals used in the performance of the work must be purchased and issued to the 
contractor’s employees in the original manufacture’s containers.  All such containers shall identify the type of 
chemical, instructions for use and dilution and hazard warnings including MSDS on file. 
 
C-4.1.2. Cleaning Agent. Biodegradable soaps, soap compounds, and/or detergents shall be used. If the Contractor 
uses a cleaning compound containing disinfectants and/or deodorants in lieu of applying these materials separately, 
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the label must state that the compound is biodegradable and contains disinfectants and/or deodorants. The 
manufacturer’s instructions shall be followed in mixing the proper strength solution for application. 
 
C-4.1.3.  Germicidal Disinfectants. Only standard commercial germicidal disinfectants shall be used. The 
manufacturer’s instructions shall be followed in mixing the proper strength for applications. 
 
C-4.1.4.  Deodorizer. Deodorant shall be a material packaged and marketed for use as a deodorizer. The 
manufacturer’s instructions shall be followed in mixing the proper strength for application. The deodorant may be 
mixed with the cleaning solution if the manufacturer’s instructions on the deodorant label do not prohibit it. 
 
C-4.1.5.  Waxes and Sealer. Commercial grade of floor finish specified by the manufacturer to be suitable for the 
surface on which to be used must contains at least 17% metal cross-link or metal interlock formulation. The 
submittal must contain information on the types of waxes and sealers to be used on the various types of floors, 
manufacturer’s certification that the product meets or exceeds all applicable specifications and manufacturer’s 
recommendations on methods of application. No solvent based waxes; strippers or sealers are acceptable for use on 
the project. 
 
C-4.1.6. Toilet Tissue. Toilet tissue shall be a white, double-ply, unglazed soft and absorbent paper to fit existing 
dispensers. 
 
C-4.1.7.  Deodorant Cakes. Cake shall be 100% Para dichlorobenzene and perfume firmly pressed onto a hard 
cake. Minimum size is ¾ inch thick, weighing 4 ounces. The cake can be furnished with or without hanger. 
 
C-4.1.8. Wastebasket Liners. Liners for wastebaskets must by polyethylene of .0008-inch minimum thickness or 
thicker. 
 
C-4.1.9.  Trash Can Liners. Liner for 30 and 55 gallon trash containers must be polyethylene of .0018-inch 
minimum thickness or thicker. 
 
C-4.1.10. Powdered and Liquid Hand Soaps. Soaps shall be manufactured for use in existing mechanical soap 
dispensers and shall be biodegradable and phosphate free.  
 
C-4.1.11. Paper Towels and Napkins. Shall be strong, pliable, absorbent, and fit existing dispenser equipment. 
 
C-4.2.1.  The Contractor shall maintain on file at the site of the work one complete set of operating and maintenance 
instructions for all types, brands, and models of powered equipment used in the performance of the work. 
 
C-4.2.2. The contractor shall supply all employees with all-necessary tools and supplies required in the performance 
of the work.  The required tools and supplies shall be available and accessible to each employee when performing 
work required under this contract. 
 
 C-4.2.3. All equipment shall have adequate bumpers and guards to prevent marking or scratching of fixtures, 
furnishings or building surfaces. 
 
C-4.2.4. All electrical equipment used by the Contractor or the Contractor’s employees shall meet all applicable 
safety requirements. This equipment must operate at full rated performance levels using existing building circuits. It 
shall be the responsibility of the Contractor to prevent the operation or attempted operation of electrical equipment 
or combinations of equipment, which require powers exceeding the capacity of existing building circuits. 
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SECTION C-5 PERFORMANCE WORK STATEMENT 
 
C-5.1. GENERAL INFORMATION   
 
C-5.1.1.  The Contractor must provide all personnel, tools, equipment, materials, supplies, and other items and 
services necessary to perform janitorial services as defined in this Performance Work Statement (PWS). The 
Contractor must perform to the standards in this contract.  
 
C-5.1.2.  It is expected that during the period of this contract that occasional repairs may have to be made by 
electricians, plumbers, carpenters or other maintenance personnel within the project.  All large debris generated by 
such activities will be removed by the Government personnel who will also clean up the affected area by sweeping 
with brooms and depositing such collected matter into wastebaskets. The contractor will thereafter accomplish the 
janitorial services as specified to restore such areas to their original cleanliness.   
  
C-5.2. JANITORIAL SERVICES 
 
C-5.2.1.  This requirement includes the Little Goose Lock and Dam, Juvenile Fish Facility, Visitor Center and 
associated facilities. 
   
C-5.2.2.  Janitorial responsibilities for fish viewing windows at the Little Goose Visitor Center include the interior 
surface only. 
 
C-5.2.3.  The Contractor shall be responsible for the removal of all collected trash to designated collection 
containers in or adjacent to the areas where work is performed.  The Contractor or the Contractor’s employees shall 
immediately pick up any trash that may fall onto the facility or grounds during the removal of such collected trash to 
the designated collection containers. 
 
C-5.2.4. General cleaning is to be performed Monday – Friday beginning no sooner than 3:00 pm. Carpet cleaning, 
floor stripping/scrubbing and waxing is to be performed on Friday, Saturday, Sunday or after normal working hours, 
and pre-arranged with the COR 14 days in advance. 
 
C-5.2.5. During the life of the contract, the Government may change the floor coverings in some areas from 
carpeting to hard surface or vice versa.  In this event, the required maintenance will automatically change to the 
appropriate maintenance for that surface.  Any change in price or performance that results will be negotiated under 
the Changes Clause. 
 
C-5.2.6. Care will be taken at all times by the contractor to insure that water or other foreign materials do not seep 
through the deck plates of the generators.   
 
C-5.2.7. Care will be taken at all times to insure that project safety guidelines and procedures are followed by all 
contractor employees.  All employees will be required to read the current Project Safety Policy and procedures.  All 
employees will also be required to sign a statement of understanding in reference to the Project Safety Policy. 
 
C-5.2.8.  The performance indicators listed in C-5.2.9 are applicable to most areas of the job site.  Specialized areas 
such as Building Exteriors and Lunchroom are separately noted in the matrix.  
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C-5.2.9. 

PERFORMANCE CRITERIA ANALYSIS 
PERFORMANCE 
INDICATOR 

PERFORMANCE 
STANDARD 

AQL 
 

METHOD OF 
SURVEILLANCE 

Clean, well kept buildings with fresh 
appearance. 

No accumulations of cobwebs, 
dust, dirt, lint, grit, or stains on 
interior building surfaces. Flat 
surfaces do not show streaks, 
smudges, or fingerprints. 
Window treatments and furniture 
are clean and free of obvious 
dust and dirt. 

75% Random 

Clean, disinfected restrooms/locker 
rooms.  

Surfaces including floors, 
partitions, walls, counter tops, 
etc. are sanitized and free of 
streaks, stains, dirt and dust. All 
fixtures are sanitized and free of 
streaks, stains, scale, scum, 
mineral deposits, rust, and odors. 

90% Random 

Stock supplies for use. Toilet paper, paper towels, 
sanitary toilet seat covers; 
feminine hygiene disposal bags, 
hand soap, and any other 
necessary supplies are available 
and appropriately dispensed. 

75% Random 

Fixtures and appurtenances are clean, 
with a shiny, polished appearance.  

Sinks, countertops, drinking 
fountains, and other fixtures are 
cleaned and sanitized. No 
watermarks, scale, film, or other 
stains are evident. 

75% Random 

Maintain waste receptacles. Trash receptacles do not exceed 
capacity and are not 
overflowing. Can-liners have a 
fresh appearance. 

90% 
 
 

Random 
 
 

Clean interior and exterior glass 
surfaces. 

Shall be clean, free of dirt, 
grime, streaks, cloudiness and 
water spots.  Where reflective 
film or plastics are used the 
film/plastics manufacturers 
recommendations must be 
followed.  Surrounding areas 
shall be free of standing water, 
drips or watermarks. 

90% Random 
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Floors. Dust, dirt, litter, marks, or debris 
is not present on floors. 
Detergent residue, streaks, 
stains, or standing water is not 
on floors. Tile and terrazzo have 
a shiny wax finish without 
yellowing or buildup. Carpets 
and runners will have a fresh, 
clean appearance free of lint, 
dirt, soil, embedded grit, stains, 
or spots.  

80% Random 

Building exteriors in the following 
areas:  South Shore Visitor Center, 
visitor’s entrances/exits and 
employee entrances/exits.  

Cobwebs, insect nests, leaves, 
snow, bugs, dirt, dust, litter, 
graffiti or other debris are not 
observed on building exteriors, 
including walkways, to ensure a 
clean and neat appearance, 
including entryways. 

90% Random 

Lunchrooms and break rooms Surfaces including floors, walls, 
counter tops, etc. are sanitized 
and free of streaks, stains, dirt 
and dust. All fixtures are 
sanitized and free of streaks, 
stains, scale, scum, mineral 
deposits, rust, and odors.  Sinks 
if empty will be cleaned and all 
trash receptacles used for food 
remnants will be emptied, 
cleaned and sanitized.  
Vacuuming will be required 
periodically under removable 
floor panels. 

80% Random 

Metal & wood surfaces Surfaces shall be cleaned and/or 
polished to obtain a uniform 
luster and protect the wood or 
metal. 

80% Random 

Stairways, landings, railings, risers, 
ledges, grills, doors, radiators and 
surrounding areas 

Surfaces shall be free of dirt, 
dust, stains, debris, and other 
extraneous matter 

80% Random 

Venetian blinds or coverings Shall have cords and both sides 
of blind slats free of dust, 
smudges, grime, and water spots.  
 
 

80% Random 

Draperies and fabric blinds or 
coverings and fabric chairs 

Shall be free of dust, dirt, stains 
and odor. 

80% Random 

High cleaning surfaces Surfaces above 70 inches shall 
be free of dust, cobwebs, or any 
other extraneous matter. 

80% Random 
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SECTION C-6. APPLICABLE PUBLICATIONS AND REFERENCES 
 
C-6.1.  The Contractor shall perform in accordance with the latest edition of the following individual standards and 
codes, manuals, and other documents: 
• ER 200-2-3 – Environmental Compliance Policies, dated 30 Oct ‘96 
• EP 200-2-3 – “Environmental Compliance Guidance and Procedures”, dated 30 Oct ‘96 
• EM 385-1-1 - "USACE Safety and Health Requirements Manual", revised 3 Sep 1996; 
      http://www.usace.army.mil/inet/usace-docs/eng-manuals/em385-1-1/toc.htm 
• Resource Conservation and Recovery Act (RCRA) 
• Washington Department of Ecology, current applicable regulations 
• Idaho Department of Environmental Quality, current applicable regulations 
• National Institute of Safety and Occupational Health, current provisions 
•  NFPA 704    Standard System for the Identification of the Hazards of Materials for Emergency Response 
 
SECTION C-7 TECHNICAL EXHIBITS 
 
C-7.1. REQUIRED REPORTS 
 
The Contractor is required to generate, complete, and submit reports to the Government. The following is a list of 
reports, information to be furnished on each report and a time or frequency requirement for each report. Individual 
report deadlines for periodic reports will be negotiated with the Contractor before award. 
 
• Incident/Accident Report: An accident constitutes an incident or act involving the Contractor, which may or 

may not have caused obvious damage to persons or property. This includes injuries to Contractor employees, 
members of the public, or damage to Government or personal property. The Contractor shall notify the COR by 
telephone within 30 minutes of any incident or accident, followed by a written report. These reports shall 
include, but are not limited to, location, nature of the injury or accident, authorities notified and the action taken 
along with any other pertinent information such as who was injured and how it may have happened. These 
reports shall be accompanied by sketches, graphs, drawings, and photographs, as needed, and forwarded to the 
COR within 1 working day following the injury or accident. 

• Contractor Quality Control Report: To be completed by Contractor Quality Control personnel. This report 
details Contractor surveillance of work, record performance achieved, deficiencies observed, and corrective 
action taken. This report must be submitted daily for the previous day. 

• Safety Meeting Minutes: Lists topics and issues discussed at weekly safety meetings and the names of 
employees in attendance. This report must be submitted weekly. 

• Employee Exposure Hours: A total of person-hours worked by Contractor employees during the month. This 
report must be submitted monthly 

 
C-7.2. FACILITY INVENTORY 
 
The facility inventory listed below is the best approximation available as of November 2002. Some quantities may 
have changed since then and some may change throughout the life of the contract. However, these quantities should 
be accurate to (+) or (-) 5%. 
 
Note: The Facility Inventory listed below indicates methods used in the past to meet the performance standard i.e. 
Dust Mop, Sweep, Damp Mop, Buff, etc. This is for informational purposes only and does not preclude the 
Contractor from using innovation, technology, or other means to meet the standards listed in the Performance Work 
Statement (PWS). 
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POWERHOUSE 

DUST MOP      
 
FLOOR LOCATION SURFACE SQUARE FEET      
9th  - 1st  PH Stairs & Landings Painted Concrete 1,720  
6th  Electronics Shop Vinyl Tile 425  
4th  Machine Shop Trowelled Concrete 1,300  
4th  Inspection Office Trowelled Concrete 200  
4th  First Aid Room Vinyl tile  
4th  Erection Bay Trowelled Concrete 6,900  
4th  Warehouse Gallery Trowelled Concrete 13,800 
4th  Generator Balcony Trowelled Concrete 6,320  
4th  - 3rd  Generator Stairs Painted Metal 990  
3rd  Generator Floor Terrazzo 38,000 
3rd  Erection Bay Terrazzo 8,000 
3rd  Electrical Shop Trowelled Concrete 530   
    Total 78,245 
      
     
DUST MOP/CLEAN WITH TREATED CLOTH        
 
FLOOR LOCATION SURFACE SQUARE FEET  
    
4th  - 3rd Generator Tops & Steps Painted Metal 18,000 
4th Generator Spider Arms Painted Metal 4,566  
3rd Governor Cabinets Painted Metal 1,764   
    Total 24,330 
      
     
DUST MOP/SWEEP           
 
FLOOR LOCATION SURFACE SQUARE FEET  
 
9th  Elevator Equipment Room Trowelled Concrete 325  
9th  Lobby Storeroom Trowelled Concrete 40 
8th  Service Gallery Trowelled Concrete 4,500 
7th  Circuit Breaker Gallery Trowelled Concrete 14,750 
7th  Fan & Oil Storage Room Trowelled Concrete 775 
6th  Central Air Conditioning Room Trowelled Concrete 1,200 
6th  Hall Access to Crane Trowelled Concrete 70 
6th  All Rooms & Galleries Trowelled Concrete 17,000 
3rd  Equipment Gallery Trowelled Concrete 10,550 
3rd  Fish way Gallery Trowelled Concrete 6,750 
3rd  Air Compressor Room Trowelled Concrete 660 
3rd  Paint Storage Room Trowelled Concrete 380 
3rd  - 2nd  Pipe Gallery Access Stairs Trowelled Concrete 120 
2nd  Paint Storage & Sewage Room Trowelled Concrete 630 
2nd  Pipe Gallery/Heat Pump Room Trowelled Concrete 12,000 
2nd  Fish water Pump Room  Trowelled Concrete 2,800 
2nd  Unwatering Pump Room Trowelled Concrete 4,200   
  Total 76,750   
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DAMP MOP (DETERGENT)       
 
FLOOR LOCATION SURFACE SQUARE FEET   
 
9th  - 8th  PH Stairs & Landings Painted Concrete 230    
4th  Machine Shop Trowelled Concrete 1,300    
4th  Inspection Office Trowelled Concrete 200    
4th  - 3rd  PH Stairs & Landings Painted Concrete 230    
3rd  Electric Shop Trowelled Concrete 530   
    Total 2,490 
      
      
DAMP MOP (Detergent)           
   
           
FLOOR LOCATION SURFACE SQUARE FEET  
 
9th  PH Stairs & Landings Painted Concrete 160    
8th - 4th  PH Stairs & Landings Painted Concrete 960   
3rd  Turbine Pit Access Stairs Trowelled Concrete 590    
3rd  -1st  PH Stairs & Landings Painted Concrete 460   
      Total 2,170 
      
      
CLEAN - RESTROOM, SHOWER, KITCHEN & LUNCHROOM      
       
FLOOR LOCATION SURFACE SQUARE FEET  
      
     
8th  Women’s Restroom Ceramic Tile 135    
8th  Men’s Restroom Ceramic Tile 75  
8th  Kitchen Ceramic Tile 50    
8th  Lunchroom Vinyl Tile 700    
6th  Kitchen Vinyl Tile 25    
6th  Operators Restroom Ceramic Tile 80    
6th  Janitor's Closet Ceramic Tile 35    
4th  Women’s Restroom & Shower Ceramic Tile 150    
4th  Men’s Restroom & Shower Ceramic Tile 420    
4th  Janitor’s Closet Ceramic Tile 35  
       Total
 1,705     
      
  
VACUUM & SPOT CLEAN CARPET & CARPET RUNNERS       
             
    
FLOOR LOCATION SURFACE SQUARE FEET  
      
     
9th  Lobby Carpet Runner 30    
8th  Offices Carpet 900 
8th  Lobby Carpet Runners 90    
9th  Lunchroom Carpet Runner 30    
6th  Control Room & Hall Carpet 720    
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4th  Warehouse Office Carpet 200 
  Elevator Car Carpet 30    
4th  Erection Bay Carpet Runner  20    
4th  Elevator Entrance Carpet Runner 40    
4th  Oil Head Stairs Carpet Runners 192    
3rd  Erection Bay Carpet Runner 30   
3rd  Turbine Pit Entries Carpet Runners 144    
2nd  Heat Pump Room Carpet Runner 30    
2nd  Unwatering Pump Room Carpet Runner 30    
    Total 2,486   
      
    
CLEAN CARPET & CARPET RUNNERS    
 
FLOOR LOCATION SURFACE SQUARE FEET  
       
9th  Lobby Carpet Runner 30    
8th  Lobby Carpet Runners 30   
  
8th  Office Carpet 900   
 Elevator Car Carpet 30   
  
6th  Control Room & Hall Carpet 720   
  
4th  Warehouse Office Carpet 200   
  
4th  Erection Bay Carpet Runner 20   
  
4th  Elevator Entrance Carpet Runner 40   
  
4th  Oil Head Stairs Carpet Runners 192   
  
3rd  Erection Bay Carpet Runner 30   
  
3rd  Turbine Pit Entries Carpet Runners 144   
  
2nd  Unwatering Pump Room Carpet Runner 30   
  
2nd  Heat Pump Room Carpet Runner 30   
    Total 2,396 
      
   
DAMP MOP & BUFF           
          
FLOOR LOCATION SURFACE SQUARE FEET  
      
     
5th  Visitor’s Balcony Terrazzo 1,500   
  
4th  Erection Bay Terrazzo 6,900   
4th  First Aid Room Vinyl Tile 60   
4th  Generator Balcony Terrazzo 6,320   
3rd  Generator Floor Terrazzo 38,000    
3rd  Erection Bay Terrazzo 8,000   
    Total 60,780 
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DAMP MOP & BUFF           
             
  
FLOOR LOCATION SURFACE SQUARE FEET  
      
     
9th Lobby Terrazzo 125   
  
8th Lobby Vinyl Tile 250   
  
8th Halls Vinyl Tile 100   
  
8th Office Supply Room Vinyl Tile 120   
  
8th Lunchroom Vinyl Tile 700   
  
6th Lobby Vinyl Tile 300   
  
6th Hall Vinyl Tile 60   
  
6th Control Room Vinyl Tile 140   
      Total 1,795 
      
      
STRIP/SCRUB, WAX & BUFF    
 
FLOOR LOCATION SURFACE SQUARE FEET  
      
     
9th  Lobby Terrazzo 125   
8th  Lobby Vinyl Tile 250    
8th  Halls Vinyl Tile 100   
  
8th  Men’s Restroom Ceramic Tile 75   
  
8th  Kitchen Ceramic Tile 50   
  
8th  Office Supply Room Vinyl Tile 120   
  
8th  Women’s Restroom Ceramic Tile 135   
  
8th  Lunchroom Vinyl Tile 700   
  
6th  Lobby Vinyl Tile 300   
  
6th  Control Room Vinyl Tile 140   
  
6th  Electronics Shop Vinyl Tile 425   
  
6th  Operator’s Restroom Ceramic Tile 80   
  
6th  Kitchen Vinyl Tile 25   
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6th  Janitor’s Closet Ceramic Tile 25   
  
5th  Visitor’s Balcony Terrazzo 1,500   
  
4th  Women’s Restroom & Shower Ceramic Tile 150   
  
4th  First Aid Room Vinyl Tile 60   
  
4th  Men’s Restroom & Shower Ceramic Tile 420   
  
4th  Janitor’s Closet Ceramic Tile 35   
  
4th  Generator Balcony Terrazzo 6,320   
  
3rd  Generator Floor Terrazzo 38,000    
3rd  Erection Bay Terrazzo 8,000   
  
   Total 57,035   
      
    
CLEAN WINDOWS           
    
FLOOR LOCATION SURFACE SQUARE FEET  
      
     
9th  Lobby Door Glass 1    
9th Lunchroom Windows 96 
8th  Offices Windows 240   
4th  Machine Shop Door Glass 1    
4th  PH Stairs Door Glass 1   
    Total 243 
      
      
DUST MOP/SWEEP             
    
FLOOR LOCATION SURFACE SQUARE FEET  
      
     
9th  Lobby Terrazzo 125   
8th  Lobby Vinyl Tile 250   
  
8th  Office Supply Room Vinyl Tile 120   
  
8th  Halls Vinyl & Ceramic Tile 100   
  
6th  Lobby Vinyl Tile 300   
  
6th  Control Room Vinyl Tile 140 
   Total 1,035   
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DUST MOP/SWEEP           
    
FLOOR LOCATION SURFACE SQUARE FEET  
 
7th  Union Office Vinyl Tile 300 
7th  Conference room Vinyl Tile 300 
  Total 600   
      
    
RESTROOM, JANITOR’S CLOSET & KITCHEN CLEANING       
             
   
FLOOR LOCATION SURFACE SQUARE FEET  
 
8th  Kitchen Vinyl Tile 25 
8th  Women’s Restroom Ceramic Tile 135   
8th  Men’s Restroom Ceramic Tile 75    
6th  Janitor’s Closet Ceramic Tile 25    
6th  Operator’s Restroom Ceramic Tile 80    
6th  Kitchen Vinyl Tile 25    
4th  Women’s Restroom & Shower Ceramic Tile 150    
4th  Men’s Restroom & Shower Ceramic Tile 420    
4th  Janitor’s Closet Ceramic Tile 35   
      Total 970 
      
      

SOUTH SHORE VISITOR CENTER &  NON-OVERFLOW DAM 
 
DUST MOP            
   
              
FLOOR LOCATION SURFACE SQUARE FEET  
      
     
Tailrace SSVC Lobby Ceramic Tile 350    
Tailrace  SSVC Fish Viewing Room Ceramic Tile 150    
Tailrace  SSVC Fish Counter’s Room Ceramic Tile 20 
    Total 520   
      
  
SWEEP              
             
   
FLOOR LOCATION SURFACE SQUARE FEET  
    
 SSVC Equipment Room Trowelled Concrete 360 
 SSVC Equipment Room Stairs Trowelled Concrete 160 
  Total 520   
      
  



W912EF-04-R-0015 
0001 

Page 20 of 28 
 

 

   
RESTROOM & JANITOR’S CLOSET CLEANING      
             
   
FLOOR LOCATION SURFACE SQUARE FEET  
      
     
Tailrace SSVC Women’s Restroom Ceramic Tile 200    
Tailrace SSVC Men’s Restroom Ceramic Tile 200    
Tailrace  Janitor’s Closet Trowelled Concrete 35    
  Total 435   
     
VACUUM & SPOT CLEAN CARPET         
      
FLOOR LOCATION SURFACE SQUARE FEET  
      
     
Tailrace  SSVC Hall Carpet 50  
  Total 50   
      
    
CLEAN CARPET     
      
     
FLOOR LOCATION SURFACE SQUARE FEET  
      
     
Tailrace SSVC Hall Carpet 50   
    Total 50 
      
      
DAMP MOP & BUFF    
             
   
FLOOR LOCATION SURFACE SQUARE FEET  
      
     
Tailrace SSVC Women’s Restroom Ceramic tile 200    
Tailrace SSVC Men’s Restroom Ceramic Tile 200    
  Total 400   
  
 
STRIP/DAMP MOP, WAX & BUFF         
      
FLOOR LOCATION SURFACE SQUARE FEET 
      
   Non-Overflow Elevator
 Vinyl Tile 26    
Tailrace SSVC Women’s Restroom Ceramic Tile 200    
Tailrace SSVC Men’s Restroom Ceramic Tile 200    
Tailrace SSVC Lobby Ceramic Tile 350    
Tailrace SSVC Fish Viewing Room Ceramic Tile 150    
Tailrace SSVC Fish Counter’s Room Ceramic Tile 20   
    Total 946 
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CLEAN WINDOWS           
    
FLOOR LOCATION SURFACE SQUARE FEET  
      
     
Forebay Non-Overflow Elevator Door Glass 1    
Tailrace SSVC Building Windows & Doors 265    
  Total 266 
 
SWEEP             
  
 
FLOOR LOCATION SURFACE SQUARE FEET  
      
     
Tailrace SSVC Entry Rough Concrete 160   
  Total 160   
      
    
DAMP MOP AND BUFF          
             
    
FLOOR LOCATION SURFACE SQUARE FEET  
      
     
Tailrace SSVC Lobby Ceramic Tile 350    
Tailrace SSVC Fish Viewing Room Ceramic Tile 150    
Tailrace SSVC Fish Counter’s Room Ceramic Tile 20    
  Total 520 
 

JUVENILE FISH FACILITY 
 
DUST MOP      
       
 
FLOOR LOCATION SURFACE SQUARE FEET  
      
     
2nd  Hall Vinyl Tile 88 
1st  Foyer Vinyl Tile 66 
1st  Hall Vinyl Tile 216 
1st  Conference Room Vinyl Tile 200    
  Total 570 
DAMP MOP (Detergent)     
      
    
FLOOR LOCATION SURFACE SQUARE FEET  
      
     
1st Stairs & Landings Rubber Tread 260 
  Total 260   
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RESTROOM & LUNCHROOM CLEANING        
  
             
   
FLOOR LOCATION SURFACE SQUARE FEET  
      
   
1st  Women’s Restroom Ceramic Tile 140   
  
1st  Men’s Restroom Ceramic Tile 140   
  
1st  Lunchroom Vinyl Tile 280 
  Total 560   
     
RESTROOM & SHOWER CLEANING     
      
   
FLOOR LOCATION SURFACE SQUARE FEET  
  
2nd  Unisex Restroom & Shower Vinyl Tile 45    
  Total 45   
     
VACUUM & SPOT CLEAN CARPET & CARPET RUNNERS 
   
FLOOR LOCATION SURFACE SQUARE FEET  
      
  
2nd  Hall Carpet Runner 66   
  
1st  Foyer Carpet Runner 24 
1st  Biologist’s Office Carpet 90   
1st  Large Office Carpet 330   
1st   Hall Carpet Runner 40    
1st  Lunchroom Carpet Runner 18 
  Total 640 
 
VACUUM            
             
  
FLOOR LOCATION SURFACE SQUARE FEET  
      
     

BIOTECH BLDG Painted Metal 76   
  

  Total 76 
CLEAN CARPET           
   
 
FLOOR LOCATION SURFACE SQUARE FEET  
      
    
2nd  Hall Carpet Runner 66   
  
1st  Foyer Carpet Runner 24 
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1st  Biologist’s Office Carpet 90   
  
1st  Large Office Carpet 330   
1st  Hall Carpet Runner 72 
2nd  Dorm Room 1 & 2 Carpet 40    
1st  Lunchroom Carpet Runner 18 
  Total 640 
 
DAMP MOP & BUFF           
             
    
FLOOR LOCATION SURFACE SQUARE FEET  
       
1st  Foyer Vinyl Tile 66   
  
1st  Hall Vinyl Tile 216   
  
1st  Conference Room Vinyl Tile 200   
  
1st  Lunchroom Vinyl Tile 280   
  
2nd  Hall Vinyl Tile 88 
  Total 762   
      
    
DAMP MOP & BUFF 
 
FLOOR LOCATION SURFACE SQUARE FEET  
      
2nd Floor Dry Lab Vinyl Tile 115    
  Total 115   
  
 
STRIP/DAMP MOP, WAX, & BUFF         
       

FLOOR LOCATION SURFACE SQUARE FEET  
          
 
1st  Foyer Vinyl Tile 66 
1st  Hall Vinyl Tile 216 
1st  Women’s Restroom Ceramic Tile 140   
  
1st  Men’s Restroom Ceramic Tile 140   
  
1st  Conference Room Vinyl Tile 200   
  
1st  Lunchroom Vinyl Tile 280   

  
2nd  Hall Vinyl Tile 88   
  
2nd  Unisex Restroom Ceramic Tile 45   
  
2nd  Dry Lab Office Vinyl Tile 115    

  Total 1,042   
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CLEAN WINDOWS           
             
  

FLOOR LOCATION SURFACE SQUARE FEET  
     

Control Building Windows 114   
  

2nd  Dorm Rooms 1 & 2 Windows 28   
  
2nd  Pit Tag Room Windows 33   
  
2nd  Wet Lab Windows & Doors 68   
  
1st  Foyer Windows & Doors 64   
  
1st  Biologist’s Office Windows 14   
  
1st  Large Office Windows 44   
  
1st  Conference Room Windows 31   
  
1st  Lunchroom Windows & Doors 36   
    Total  
 446 
 
SWEEP 
 
FLOOR LOCATION SURFACE SQUARE FEET   
 
1st Main Entry Trowelled Concrete 105   

  
1st Sidewalks & Steps Trowelled Concrete 1,150 

  Total 1,255 
 

NAVIGATION LOCK 
CLEAN WINDOWS           
    
FLOOR LOCATION SURFACE SQUARE FEET  
      
     
Forebay  Nav-Lock Control Stands 1&2 Windows & Doors  270 
      Total    270 
 
SWEEP             
  
 
FLOOR LOCATION SURFACE SQUARE FEET  
      
     
Forebay  Nav-Lock Control Stands 1 & 2 Trowelled Concrete  140 
      Total    140 
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C-7.3. SQUARE FEET BY LOCATION 
 
This information is provided to assist in the preparation of the proposal by providing an overview of the square 
footage by location. 
 

POWERHOUSE 
 
 
FLOOR LOCATION    SQ FT  
 
Galleries 
 
All All Galleries    25000 
 
STAIRWAYS & LANDINGS 
 
All All Stairways & Landings    1720   
 
CARPET RUNNERS 
 
All All Carpet Runners    926 
 
PENTHOUSE 
 
Penthouse Elevator Equipment Room    325 
 
9TH FLOOR 
 
9th Floor Lunchroom Entrance    40 
9th Floor Lunchroom    560 
9th Floor Lobby    125 
9th Floor Elevator    40 
 
8TH FLOOR 
 
8th Floor Women's Restroom    135 
8th Floor Technical Offices    700 
8th Floor Office Supply Room    120 
8th Floor Men's Restroom    75 
8th Floor Lobby    250 
8th Floor Kitchenette    50 
8th Floor Hallway    100 
8th Floor Administration Offices    900 
 
7TH FLOOR 
 
7th Floor Union Office    300 
7th Floor Janitorial Room    775 
7th Floor Conference Room 
        300 
6TH FLOOR 
 
6th Floor Operator's Restroom    80 
6th Floor Lobby    300 
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6th Floor Kitchen    25 
6th Floor Janitor's Closet    25 
6th Floor Hallway    60 
6th Floor Hall Access to Crane    70 
6th Floor Equipment Room    300 
6th Floor Electronics Shop    425 
6th Floor Control Room & Hall    720 
6th Floor Central Air Conditioning Room    1200 
 
5TH FLOOR 
 
5th Floor Exercise Area    300 
5th Floor Visitor's Balcony    1500 
 
4TH FLOOR 
 
4th Floor Women's Restroom    150 
4th Floor Warehouse Office    200 
4th Floor Oil Head Stairs    192 
4th Floor Men's Restroom    420 
4th Floor Machine Shop    1300 
4th Floor Janitor's Closet    35 
4th Floor Hall to Men's Restroom    60 
4th Floor Generator Tops & Steps    18000 
4th Floor Generator Spider Arms    4566 
4th Floor Generator Balcony    6320 
4th Floor First Aid Room    60 
4th Floor Erection Bay    3400 
 
3RD FLOOR 
 
3rd Floor Turbine Pit Access Stairs    590 
3rd Floor Pipe Gallery Access    120 
3rd Floor Electronics System Repair Shop   380 
3rd Floor Governor Cabinets    1764 
3rd Floor Generator Floor    38000 
3rd Floor Erection Bay    8000 
3rd Floor Electrical Shop    530 
3rd Floor Air Compressor Room    660 
 
2ND FLOOR 
 
2nd Floor Unwatering Pump Room    4200 
2nd Floor Sewage Treatment Room    630 
2nd Floor Fishway Pump Room     2800 
 
1ST  FLOOR 
 
1ST Floor – Area Adjacent to Elevator Entrance    200 

 
SOUTH SHORE VISITORS CENTER 

 
SSVC 
 
Tailrace Women's Restroom    200 
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Tailrace Outside Entry Way    160 
Tailrace Men's Restroom    200 
Tailrace Lobby    350 
Tailrace Janitor's Closet    35 
Tailrace Hall    50 
Tailrace Fish Viewing Room    150 
Tailrace Fish Counter Room    20 
Tailrace Equipment Room    360 
 

NORTH NON-OVERFLOW DAM 
NNOE 
 
Tailrace North Non-Overflow Elevator    26 
 
 
 

 
JUVENILE FISH FACILITY 

 
BIO-TECH CONTROL BUILDING 
  
Outside Separator    76 
 
JFF 1ST FLOOR 
 
1st Floor Women's Restroom     140 
1st Floor Sidewalks & Steps    1150 
1st Floor Men's Restroom    140 
1st Floor Main Entry    105 
1st Floor Lunchroom    280 
1st Floor Hall    216 
1st Floor Foyer    66 
1st Floor Crew Office    330 
1st Floor Conference Room    200 
1st Floor Biologist's Office    90 
 
JFF 2ND FLOOR 
 
2nd Floor Unisex Restroom    45 
2nd Floor Hall    88 
2nd Floor Foyer    66 
2nd Floor Dry Lab    115 

 2nd Floor Wet Lab    200 
 2nd Floor Dorm Rooms 1 & 2    40 

 
 

NAVIGATION LOCK 
NL 
 
Forebay NavLock Control Stand 1&2    140 
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C-7.4. DEDUCTIONS 
Deductions will be made on a monthly basis during the billing cycle when the Allowable Reject Level (ARL) fails 
to meet Acceptable Quality Levels (AQL’s). Deductions will be made to specific line items in the following manner:  
a 10% line item deduction will be made when the ARL is within 5% below the AQL for that specific line item; a 
20% deduction will be made when the ARL falls 6-10% below the line item AQL; a 50% deduction will be made 
when performance falls 11-25% below the line item AQL; and a 100% deduction will be made when performance 
falls 26% or below the line item AQL. ARL deduction calculations will always be rounded up to the nearest 
percentage point. Deductions result from services not rendered, are non-negotiable and approved by the CO. 
Anytime an AQL is not met, it will represent failure on the part of the Contractor to meet requirements, and may 
support cause for termination of the contract. 
  
 
(End of Summary of Changes)  
 


